COUNTY OF PLACER
ADMINISTRATIVE SERVICES DEPARTMENT
CLARK L. MOOTS
Director of Administrative Services
Procurement Services Division
2964 Richardson Drive, Auburn, CA 95603
Phone: 530-889-7776 Fax: 530-889-4274

June 14, 2010

RFP No. 9996
Civil Engineering Services for the Kings Beach Commercial Core Improvement Project

Addendum No. 1

A pre-proposal conference was held on June 2, 2010, during which attendees were allowed
an opportunity to pose questions to County staff to seek clarification on the requirements of
this RFP. Because the responses may be beneficial to all prospective proposers, the
responses are hereby provided as an addendum. In cases where this addendum may conflict
with the original RFP, this addendum shall prevail.

The Attendance Sheet from the Pre-Proposal Conference is available as a separate document
posted on Procurement’s website.

1. QUESTIONS:

QUESTIONS ASKED AT THE COUNTY’S RESPONSE
PRE-PROPOSAL CONFERENCE

1.1 | Inreference to Attachment B of the RFP, | The listed codes are what the County determined

are the codes listed correct? to be correct.

1.2 | Do you have an idea of the number of Four or five.
additional parking lots?

1.3 | Field surveying and mapping is Andregg flew aerial topos in 2007 and
mentioned in the RFP. Can you go over | performed spot shots and ground surveys within
this? the CCIP area.

1.4 | Task 1.25 What are the limits of The limits of mapping will include complete

mapping? Are utilities to be mapped? ROW surveys for the entire KB CCIP project
limits and include the Neighborhood Traffic
Management Plan area, the proposed and
existing water quality features, and all existing
and proposed parking areas within the project
limits. In regards to utilities to be mapped,
limited information has been collected in various
areas within the grid. All utilities including
valve covers, manholes, and USA markings have
been mapped, excluding pothole information, for
the Fox Clean Water Pipe, Lower Chipmunk,
and the Coon Clean Water Pipe areas (See links
in item 3 below to Additional Survey
Information).
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1.5 | Do you anticipate subsurface utilities? Yes. All utilities within the CCIP area are
underground except lighting. Utilities within the
remainder of the Kings Beach grid are above
ground except water, gas, and sewer.

1.6 | Are the three phases of the project Yes, one bid document.

intended to be included in one bid
document?

1.7 | What is the target construction date and We want improvements on the ground in 2011.
is there enough funding? There is still a shortfall in funding.

QUESTIONS RECEIVED BEFORE COUNTY’S RESPONSE
OR AFTER THE PRE-PROPOSAL
CONFERENCE

1.8. | Under Task 2.1 — Detailed Design The limits or extent of this work would
Surveys and Mapping, the County calls correspond to the proposed improvements shown
out “approximately 6,500 feet of in the Conceptual Traffic Calming Plan. This
ancillary and side street to be improved plan is posted on our Department of Public
in conjunction with the project.” What Works web site.
are the limits of this additional 6,500
feet?

1.9 | Do you know where you would like the Only one has been identified at this time which
additional five parking sites? is the Deer Rainbow lot. The APN Number is

090-074-025. The other four sites will be
identified in the next couple of months.

1.10 | Where will the five outfall sites be? In regards to the five outfall sites to be
improved, they are shown on Figure 5 of the
summary report located on our web site at:
http://www.placer.ca.gov/Departments/Works/P
rojects/KingsBeach/~/media/dpw/ProjectsKings
Beach/documents/KbEIRappB.ashx
That figure reflects 8 total outfalls and the 5 to
be improved are Griff Watershed, Deer
Watershed, Bear Watershed, Coon Watershed at
the boat ramp, and Park Watershed.

1.11 | Please clarify Attachment A, section The successful proposer shall provide a
14.D.(2) regarding Commercial General | certificate of insurance with endorsements
Liability, General Aggregate Limit. complying with all insurance requirements

specified in the RFP.

1.12 | I notice Dokken did a lot of the The sole reason for re-soliciting proposals is due
preliminary work for this project and that | to changes in CalTrans UDBE requirements that
they attended the pre-proposal meeting in | occurred between the time of the original RFP
force. Is there some reason the County release in 2007 and Board approval in 2010.
would not use them for the final design?

1.13 | Are you required to go out for RFPs for See response to 1.12 above.
the final design regardless of how well or
poorly Dokken has performed to date?



http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach/%7E/media/dpw/ProjectsKingsBeach/documents/KbEIRappB.ashx
http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach/%7E/media/dpw/ProjectsKingsBeach/documents/KbEIRappB.ashx
http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach/%7E/media/dpw/ProjectsKingsBeach/documents/KbEIRappB.ashx
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1.14 | How is the project funded? Through Federal, State, and Local sources.

1.15 | Construction is scheduled to start in The project is broken into 3 phases, the first two
2011, the Notice to Proceed with design | phases will focus on off-highway SR28
on August 24, 2010, the RFP requires the | improvements and should require minimal
engineer to obtain permits from County, | permitting with the agencies. Our hope is to
Caltrans, Lahontan, Army Corps and expedite the design and permitting of these phases
TRPA presumably in time for May 1% in order to build the improvements as soon as
construction start date...and take the possible.
project to bid. This seems like a fatal
flaw in the schedule to me. Have these
agencies already been submitted to and
are they required to approve the project’s
final design plans? Typically TRPA
alone is 120 day review process
minimum for even “small” projects
which this is certainly not. Plus the
intermediate reviews between consultant
and Owner will add more time to the
schedule.

1.16 | Task 5.2f specifies a Drainage Report for | The project requires a single Caltrans Drainage
Phase 2. Will Phases 1 and/or 3 require a | Report which will cover how Phase 1, 2, and 3
drainage report as well? incorporate the storm drainage needs and how the

three phases provide a complete system at the end
of each phase.

AMENDMENT TO SCOPE OF SERVICES: Section I. PROJECT BACKGROUND of the Scope of
Services is hereby amended to include the following language:

Placer County (County) has developed an extensive and detailed Watershed Improvement Plan for the
Kings Beach area, including the area encompassing the Commercial Core Improvement Project area.
The watershed improvement plan developed a drainage and water quality master plan on a watershed
basis which the County will be incorporating elements of into the Commercial Core Improvement
Project. Currently the County has a 50% design of the Watershed Improvement Plan which depicts
approximate plan and profiles of the proposed storm drainage and water quality improvements. These

plans can be viewed on our County web site at:

http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx A link is provided on the

Department of Public Works’ home page titled: Supplemental Information for RFP #9996.



http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx
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The drainage and water quality treatment aspects of the Commercial Core Improvement Project will be
designed by ENTRIX under a separate contract with the County. The CONSULTANT team will
coordinate with ENTRIX and the County to incorporate these elements into the overall Commercial Core
Improvement Project plans. The coordination will occur throughout the life of the Commercial Core
Improvement Project and will incorporate the drainage and water quality design elements into the plans
at each design review step of the Commercial Core Improvement Project.

The incorporation of the water quality and drainage design plans into the overall Commercial Core
Improvement Project plans at each design review step will be different for each Commercial Core
Improvement Project element. For improvements to be developed within the County right-of-way, which
will be developed in AutoCAD, ENTRIX will provide the CONSULTANT team with complete plan sheets
of the drainage and water quality system to be incorporated into the CONSULTANT team’s overall plan
set. For improvements developed within the State right-of-way, which will be developed in Microstation,
ENTRIX will provide the CONSULTANT team AutoCAD files of the drainage and water quality system
which the CONSULTANT team will incorporate into the CONSULTANT team’s plan sheets.

ENTRIX will additionally provide the CONSULTANT team with the necessary technical specifications
(special provisions) for the drainage and water quality treatment elements portrayed on the plans.

3. DOCUMENTS POSTED ON THE PLACER COUNTY DEPARTMENT OF PUBLIC WORKS’
WEBSITE: Proposers are directed to the following Placer County Department of Public Works links for
the documents described below:

Kings Beach Commercial Core Improvement Project (various documents)
http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx

Kings Beach Additional Survey Information (recently added to website)
http://www.placer.ca.gov/~/media/dpw/ProjectsKingsBeach/documents/KbAdditionalSurveyL ocations.as
hx

Survey Areas Map (recently added to website)
http://www.placer.ca.gov/~/media/dpw/ProjectsKingsBeach/documents/KbccipSurveyAreasMap.ashx

Placer County Department of Public Works Disadvantaged Business Enterprise Program (various
documents)
http://www.placer.ca.gov/Departments/Works/DBE.aspx

4. GUIDANCE FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT SUBMITTAL: The
Guidance for Bidders Completing the Good Faith Effort Submittal as referenced in the last bulleted item
of the first page of Attachment B of the Request for Proposals (RFP) was omitted from the RFP in error.
The Guidance for Bidders Completing the Good Faith Effort Submittal, as posted at the following link:
http://www.placer.ca.gov/Departments/\Works/DBE/~/media/dpw/DBE/documents/GFEGuidance.ashx
is hereby incorporated into the RFP No. 9996 document.



http://www.placer.ca.gov/Departments/Works/Projects/KingsBeach.aspx
http://www.placer.ca.gov/%7E/media/dpw/ProjectsKingsBeach/documents/KbAdditionalSurveyLocations.ashx
http://www.placer.ca.gov/%7E/media/dpw/ProjectsKingsBeach/documents/KbAdditionalSurveyLocations.ashx
http://www.placer.ca.gov/%7E/media/dpw/ProjectsKingsBeach/documents/KbccipSurveyAreasMap.ashx
http://www.placer.ca.gov/Departments/Works/DBE.aspx
http://www.placer.ca.gov/Departments/Works/DBE/%7E/media/dpw/DBE/documents/GFEGuidance.ashx
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5. REVISIONS TO ATTACHMENT B - UDBE INFORMATION:

51 The last two paragraphs of the first page of Attachment B are hereby revised to read as follows
(words deleted are crossed out):

The UDBE contract goal for this portion of the project is 8 percent (8%). In calculating the specific
contract goal (Ilmlted to UDBES only) all cities within the following counties have been determlned
as the "market area" a A , A

5.2 The third paragraph of the second page of Attachment B is hereby revised to read as follows
(words added are underlined; words deleted are crossed out):

If you do not meet the UDBE goal, the Good Faith Efforts documentation form (15-H) must be
completed and submitted with the proposal bid showing that you made adequate good faith efforts to
meet the goal. Only good faith efforts directed towards obtaining participation by UDBEs will be
considered (see attached ‘Guidance for Bidders Completing the Good Faith Effort Submittal’). 1f
this documentation is not submitted with your proposal, the documentation must be received by
Placer County Procurement Services (Attention: Bob Bigney) at the address indicated in Section
7.3 of this RFP or by the Department of Public Works (Attention: Marla Holveck, DBE
Coordinator, 3091 County Center Drive, Suite 220, Auburn, CA 95603) by no later than 4:00 p.m.
on the fourth (4™ day after the proposal submittal deadline. Failure to submit the required
documentation within the time frame described above will render your proposal non-responsive.
The County shall not be responsible for Good Faith Efforts documentation delivered to a person
or location other than that specified herein. Proposals shall be evaluated for responsiveness to the
UDBE requirements of this RFP.

The deadline for submitting proposals remains the same: June 21, 2010 — not later than 5:00 p.m.

With the exception of the above noted items, all other requirements, terms, and conditions of this RFP remain in
full force and effect.

Proposers shall acknowledge Addendum #1 in the cover letter of their proposals.

Direct all guestions regarding this RFP to:  Bob Bigney
Placer County Procurement Services
Email: bbigney@placer.ca.gov
Phone: 530-889-4255



mailto:bbigney@placer.ca.gov

